LIMITED SOURCES JUSTIFICATION
ORDERS >$3,000
FAR PART 8.405-6(g)

2237 Transaction # or Vista Equipment Transaction #: 657-11-3-3462-0077

This acquisition is conducted under the authority of the Multiple Award Schedule Program. The material
or service listed in par. 3 below is sole source, therefore, consideration of the number of contractors
required by FAR Subpart 8.4 — Federal Supply Schedules, is precluded for the reasons indicated below.

Restricted to the following source: Provide original manufacturer’s name for material or contractor’s
name for service. (If a sole source manufacturer distributes via dealers, ALSO provide dealer
information.)

Manufacturer/Contractor: Guldmann

Manufacturer/Contractor POC & phone number: Steve Weinecke

Mfgr/Contractor Address: Linda Bowman VP
5525 Johns Rd Suite 905
Tampa FL 33634
800.664.8834

Dealer/Rep address/phone number: 913-515-0501

& The requested material or service represents the minimum requirements of the Government.

1. AGENCY AND CONTRACTING ACTIVITY: Department of Veterans Affairs

SAO Central VISN 15 CCA
4101S. 4™ St Trwy
Leavenworth KS_66048

VISN: 15

2. NATURE AND/OR DESCRIPTION OF ACTION BEING APPROVED:

This is a limited sources justification for limiting competition to less than is required by FAR
8.405-1.

a. A DESCRIPTION OF THE SUPPLIES OR SERVICES REQUIRED TO MEET THE AGENCY’S NEED:
GH2HD DC Patient ceiling lift system to include slings, lift devices, rails, support material, bracing and all
other Associated components required for complete, functional installation lift system.

b. ESTIMATED DOLLAR VALUE: $45,440.00

c. REQUIRED DELIVERY DATE: +45Days

3. IDENTIFICATION OF THE JUSTIFICATION RATIONALE (SEE FAR 8.405-6), AND IF APPLICABLE, A
DEMONSTRATION OF THE PROPOSED CONTRACTOR’S UNIQUE QUALIFICATIONS TO PROVIDE THE

REQUIRED SUPPLY OR sERvICE.



|:| Specific characteristics of the material or service that limit the availability to a sole source (unique
features, function of the item, etc.). Describe in detail why only this suggested source can furnish the
requirements to the exclusion of other sources.

D A patent, copyright or proprietary data limits competition. The proprietary data is:

[_] These are “direct replacements” parts/components for existing equipment.

|:| The material/service must be compatible in all aspects (form, fit and function) with existing systems
presently installed/performing. Describe the equipment/function you have now and how the new
item/service must coordinate, connect, or interface with the existing system.

|Z] The new work is a logical follow-on to an original Federal Supply Schedule order provided that the
original order was placed in accordance with the applicable Federal Supply Schedule ordering
procedures. The original order must not have been previously issued under sole source or limited source
procedures.

A competition, VA-255-08-RP-0339, for patient lifts was conducted in August of 2008 for the lifts
required for the . PBVAMC in Poplar Bluff, MO. Guldmann was selected as the best value and awarded a
delivery order, 589-E82030 for patient lifts required per the statement of requirements.

|:] An urgent and compelling need exists, and following the ordering procedures would result in
unacceptable delays.

4. DESCRIBE WHY YOU BELIEVE THE ORDER REPRESENTS THE BEST VALUE CONSISTENT WITH FAR
8.404(d) TO AID THE CONTRACTING OFFICER IN MAKING THIS BEST VALUE DETERMINATION:

Placing an additional 8 Guldmann GH2 systems into inventory in lieu of other ceiling lift systems will
build on already established staff training programs and contribute to increased efficiency and
continuity of use for equipment already in place. Logistical systems already in place to maintain sling
inventory, user function, and equipment serviceability would need retooled and contribute to increased
cost and additional man-hours as a result of selecting lifting equipment other than the GH2 system.

5. DESCRIBE THE MARKET RESEARCH CONDUCTED AMONG SCHEDULE HOLDERS AND THE RESULTS OR
A STATEMENT OF THE REASON MARKET RESEARCH WAS NOT CONDUCTED:

GSA Advantage was researched and Guldmann Inc. was found to have an existing contract — V797P-
4680A (ends: Jun 21, 2014)




6. ANY OTHER FACTS SUPPORTING THE JUSTIFICATION:

PBVAMC has purchased a weight test cart specifically for PM's of existing ceiling lifts. There is currently
80 Guldmann GH2 ceiling lift systems installed at PBVAMC constituting the majority of patient lifting
equipment in use throughout the medical center. Placing an additional 8 Guldmann systems into
inventory in lieu of other ceiling lift systems will build on already established staff training programs and
contribute to increased efficiency and continuity of use for equipment already in place. Logistical
systems already in place to maintain sling inventory, user function, and equipment serviceability would
need retooled and contribute to increased cost and additional man-hours as a result of selecting lifting
equipment other than the Guldmann system. Guldmann system installations require Guldmann installer
expertise to maintain current wall stud/ceiling mount design already in place with previously installed
systems and to validate current and previous warranty work. Previous PBVAMC Guldmann installation
crews have provided excellent installation. These lift installations have not required facility structural
repair or system redesign due to careful planning and coordinated vendor installation efforts . Each
proposed new ceiling lift installation location has different installation costs due to varying room

dimensions and associated hardware components as noted in previous PBVAMC Guldmann system
installations.

7. A STATEMENT OF THE ACTIONS, IF ANY, THE AGENCY MAY TAKE TO REMOVE OR OVERCOME ANY
BARRIERS THAT LED TO THE RESTRICTED CONSIDERATION BEFORE ANY SUBSEQUENT ACQUISITION
FORTHE SUPPLIES DR SERVITES IS WADE:

Future patient lift requirements will be reviewed for acquisition using ordering procedures other than
under FAR 8.405

8. REQUIREMENTS CERTIFICATION: | certify that the requirement outlined in this justification is a
bonafide need of the Department of Veterans Affairs and that the supporting data under my cognizance,
which are included in the justification, are accurate and complete to the best of my knowledge. |
understand that processing of this limited sources justification restricts consideration of Federal Supply
Schedule contractors to fewer than the number required by FAR Subpart 8.4. (This signature is the

requestor’s supervisor, fund control point official, chief of service or someone with responsibility and
accountab H(y )

Xei s 5/75!1\

SIGNATURE DAT
KELLY [M0oKE RN " f Patient Handling
NAM : TITLE SERVICE LINE/SECTION
Po vAnC
FACILITY

9. APPROVALS IN ACCORDANCE WITH FAR 8.405-6(h):

a. CONTRACTING OFFICER’S CERTIFICATION (required): | certify that the foregoing justification is
accurate and complete to the best of my knowledge and belief.




éé/ V/,\ Tl {18l

CONTRACTING G FICER'/SIGNATURE DATE
A//P W KO 4/&/4/ i /o s J&e - SAO Central VISN 15 Contracting
NAME AND TITLE FACILITY

HIGHER LEVEL APPROVAL (For orders over $500,000): l:] REQUIRED [X] NOT REQUIRED

b. QA OFFICER: | certify that the foregoing justification is accurate and complete to the best of my
knowledge and belief. *This signature may be the VISN NCM if the Contracting Officer and Contracting
Supervisor is the same individual.

0ot ™. M 7 ha .,

SIGNATURE DATE
Christy Herbig

QUALITY ASSURANCE COMPLIANCE MANAGER

VISN 15

c. NCM/or Designee: | certify the justification meets requirements for restricting consideration of
Federal Supply Schedule contractors to fewer than the number required by FAR Subpart 8.4.

duddo (ethosad 7- 20-20|

Bernadette Cothern DATE
VISN 15 NCM

d. SAQ: | certify the justification meets requirements for restricting consideration of the Federal
Supply Schedule contractors to fewer than the number required by FAR Subpart 8.4.

NA

PAMELA J. SANDERS DATE
DIRECTOR
SAO CENTRAL REGION

e. VHA HCA'S REVIEW AND APPROVAL {over $500,000 to $10 million): | have reviewed the
foregoing justification and find it to be complete and accurate to the best of my knowledge and belief
and approve for restricting consideration of the Federal Supply Schedule contractors to fewer than the
number required by FAR Subpart 8.4

NA




